STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL HA22

PROPCSALS | SSUED 15

NUMBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

02/ 19/ 04

11- 262304

11-1MP-86-33.4/33.7

ENG NEERS EST

RAS

Bl D TOTAL

254, 257. 50

366, 972. 40

389, 398. 00

399, 209. 00

BI D

SUMMARY

I'N | MPERI AL COUNTY NEAR VESTMORLAND

FROM 1.4 KM NORTH OF VENDEL ROAD TO
BANNI STER ROAD

ASPHALT CONCRETE OVERLAY

500, 000

284, 000. 00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

29,742.50

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
02/ 23/ 04
CONTRACT CCDE 'E
25 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

35

PERCENT UNDER EST 10. 47

( NAVE/ ADDRESS/ LOCATI ON)

STANDARD ENG NEERI NG

373 BREA HI LLS AVENUE
BREA CA 92823

VANCE CORPORATI ON

2271 NORTH LOCUST AVENUE
RIALTO CA 92377

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077-5085

ABC CONSTRUCTI ON CO I NC

3120 NATI ONAL AVENUE
SAN DIEGO CA 92113

FAX

FAX

FAX

FAX

714 524-5309
00747190
714 524-5307

909 355-4333
00414567
909 355-4339

831 724-1011
00000089
831 768-4021

619 239-3428
00254763
619 239-6614

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



11- 262304
11-1MP-86-3
02/ 19/ 04

SUMMARY OF
LI ST OF

Bl DDER | D NAME AND ADDRESS

REMAI NI NG B

Bl D245
PAGE 2
02/ 23/ 04

DDERS
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ANTI GO CONSTRUCTI ON
ANTI GO W

STATEW DE SAFETY AND SI GNS

SUDHAKAR COVPANY
RI ALTO CA

| TEM 19 ( PARTI AL)

CONSTRUCTI ON AREA S| GNS

STRI PI NG



11- 262304 Bl D245

11-1MP-86-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

02/ 19/ 04 02/ 23/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ANTI GO CONSTRUCTI ON PORTLAND CEMENT CONCRETE CRACKI NG
P O BOX 12
ANTI GO W 54409

GLOBAL ENVI RONMENTAL WATER PCLLUTI ON CONTRCL PLAN
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

PAVEMENT RECYCLI NG GRI NDI NG
P O BOX 1266
RI VERSI DE CA 92502

SUDHAKAR COVPANY STRI PI NG
1450 FI TZGERALD
RIALTO CA 92376

WCC CONSTRUCTORS WATER TRUCK AND SWEEPER

P O BOX 1480
LUCERNE VALLEY CA 92356

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PARRI S TRAFFI C CONTRCL CONSTRUCTI ON AREA SI GNS
MURRI ETA CA

PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT CONCRETE, GRI ND RUMBLE STRI P
RI VERSI DE CA

PAVEMENT RECYCLI NG SYSTEMS GRI ND PORTLAND CEMENT CONCRETE PAVEMENT
RI VERSI DE CA
CONTI NUED ON NEXT PAGE



11- 262304 Bl D245
11-1MP-86-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
02/ 19/ 04 02/ 23/ 04
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PENHALL COVPANY CRACK PORTLAND CEMENT CONCRETE PAVEMENT
SAN DI EGO CA
SUDHAKAR COVPANY | NC PAVEMENT MARKI NG
RIALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL NETWORK | NC WATER PCLLUTI ON CONTROL PLAN AND MESSACE SI GNS

FQUNTAI N VALLEY CA

I NTERSTATE STRI PI NG
SANTEE CA

PAVEMENT RECYCLI NG
RI VERSI DE CA

PENHALL COVPANY
SAN DI EGO CA

WCC CONSTRUCTORS
LUCERNE VALLEY CA

STRI PI NG AND TRAFFI C CONTRCL

COLD PLANE

CONCRETE CRACKI NG

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL AND DRUMS



11- 262304 Bl D245

11- 1 MP- 86- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
02/ 19/ 04 02/ 23/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 5, 300. 00* 5, 300. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 250. 00* 1, 250. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 4, 300. 00* 4, 300. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 11, 800. 00* 11, 800. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2, 400 6. 15 14, 760. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 1 1, 300. 00 1, 300. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 770 30. 00 23, 100. 00
8 (S) 032403 TRAFFI C PLASTI C DRUVB EA 60 37.00 2, 220. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 200. 00 5, 600. 00
10 (S) 150710 REMOVE TRAFFI C STRI PE M 1, 190 1.45 1, 725. 50
11 (S) 032404 REMOVE TRAFFI C STRI PE ( YELLOW M 450 3.15 1, 417. 50
12 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT Vi 290 28.00 8, 120. 00
13 198050 EVBANKVENT VB 45 50. 00 2, 250. 00
14 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1 1, 000. 00 1, 000. 00
15 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 150 88. 00 101, 200. 00
16 394052 SHOULDER RUMVBLE STRI P STA 4 800. 00 3, 200. 00
(AC, ROLLED-IN | NDENTATI ONS)
17 394054 SHOULDER RUMBLE STRI P STA 4 2, 675. 00 10, 700. 00
(AC, GROUND- | N | NDENTATI ONS)
18 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 2 1, 800. 00 3, 600. 00
19 415101 CRACK EXI STI NG CONCRETE PAVEMENT MR 1, 210 9.00 10, 890. 00
20 420201 GRI ND EXI STI NG CONCRETE MR 110 28.00 3, 080. 00
PAVEMENT
21 032405 | MPERVEABLE MEMBRANE ( TYPE B) MR 910 32.00 29, 120. 00
22 032406 | MPERVEABLE MEMBRANE ( TYPE A) MR 2, 250 2.20 4, 950. 00
23 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1, 640 .95 1, 558. 00
24 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 210 6. 25 1,312. 50
25 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 84 6. 00 504. 00

TOTAL 254, 257.50
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11- 262304
11-1MP-86-3 SUMMARY OF
02/ 19/ 04
SECOND THI RD
BI D AMOUNT Bl D
1, 200. 00* 1200. 00 700. 00*
3, 200. 00* 3200. 00 9, 000. 00*
17, 800. 00* 17800. 00 3, 500. 00~
19, 000. 00* 19000. 00 10, 000. 00*
6. 00 14400. 00 3. 00
7, 250. 00 7250. 00 2, 000. 00
66. 00 50820. 00 22.00
125. 00 7500. 00 45. 00
400. 00 11200. 00 250. 00
1.30 1547. 00 2.00
2.80 1260. 00 3. 00
22.00 6380. 00 50. 00
220. 00 9900. 00 100. 00
3, 300. 00 3300. 00 2, 000. 00
60. 00 69000. 00 49. 00
125. 00 500. 00 50. 00
980. 00 3920. 00 1, 500. 00
1, 200. 00 2400. 00 1, 000. 00
23.00 27830. 00 21.00
70. 00 7700. 00 100. 00
85. 00 77350. 00 187. 00
9.10 20475. 00 15. 00
.85 1394. 00 .20
5. 60 1176. 00 1.00
5. 60 470. 40 2.50
366, 972. 40

REMA

170170.
33750.
328.
210.
210.

389, 398. 00

N

N G

Bl DDERS
FOURTH
Bl D AMOUNT
2, 500. 00* 2500
22, 000. 00* 22000
5, 000. 00~ 5000
13, 000. 00* 13000
2.30 5520
3, 000. 00 3000
66. 00 50820
50. 00 3000
125. 00 3500
1.90 2261
2.00 900
50. 00 14500
200. 00 9000
3, 100. 00 3100
79. 00 90850
1, 700. 00 6800
1, 700. 00 6800
3, 500. 00 7000
25.00 30250
126. 00 13860
100. 00 91000
4.00 9000
2.00 3280
6. 00 1260
12. 00 1008
399, 209. 00

Bl D245
PAGE 6
02/ 23/ 04



